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1.0 Executive Summary

IBM Gilobal Services is pleased to provide technical support and maintenance services to Memphis City
Schools (MCS) for PBX and Key Systems telephone switches.

IBM will provide technical support for problem determination and repair of hardware and software
failures asscciated with the installed PBX and Key Systems telephone switches. Problems associated

with telephone handsets will be the responsibility of the MCS technical staff. Probiems associated with
the telecommunications carrier will be the responsibility of the carrier.

2.0 Statemént of Work

This section defines the scope of service that will be provided by IBM under the terms and conditions of
the {BM Customer Agreement (Agreement). The tasks to be performed by IBM are defined and an

estimated schedule is provided. In addition, the responsibilities of Memphis City Schools (MCS) are
listed.

Changes to this Statement of Work will be processed in accordance with the procedure described as
“Project Change Control Procedure.”

2.1 Project Scope

IBM will provide professional services for PBX and Key Systems Telephone Support for the period of
Tuly 1, 2002 through June 30, 2003, The scope of this project includes the following key elements:

s IBM will provide technical support for problem determination and problem source identification.
Remedial repair activity will be performed on the hardware or software associated with the switch.

e Problems determined to be associated with the telecommunications carrier will turned over to the
carrier for resolution.

» DProblems determined to be associated with the telephone handsets will be turned over to the MCS
technical staff for resolution,

e Moves, Adds and Changes (MACs) are not included but may be addressed by separate agreement.
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2.2 Key Assumptions

This Statement of Work and IBM’s estimates to perform the Statement of Work are based on the
foilowing key assumptions:

1.

bl o

Work performed under this agreement will be primarily performed during normal business hours,

Monday through Friday, 8:00 a.m. to 5:00 p.m. local time, except holidays, unless otherwise
agreed (0 by MCS and IBM.

MCS will provide access to the building as needed to accommodate the on-site support activity.
Work will be performed at approximately 185 MCS sites in Memphis, Tennessee.
This PCR provides for technical labor only, all parts and supplies must be provided by MCS.

All calls must be placed to a centralized Call Center for initial screening. This PCR does not
include the cost of the Call Center.

The success of this project will require the active participation of both MCS and IBM personnel.
The appropriate MCS personnel will be available for consultation (i.e. interviews, review
sessions, etc.) throughout the duration of the project.

Universal Services Funds Erate eligibility is indicated on this Statement of Work based upon a
mutual understanding of eligible services by IBM and MCS.

2.3 IBM Responsibilities

2.3.1

PBX and Key System On-site Technical Support (Erate Eligible)

Task Description: The objective of this task is to provide on-site technical support for the PBX and Key
Systems Telephone Switches installed in Memphis City Schools.

The following Subtasks will be performed:

1.

IBM will respond to service requests from an MCS supplied Cail Center for problems associated
with PBX or Key Systems Telephone Switches.

A technical specialist will perform problem determination and problem source identification. The
specialist will determine the failing hardware or software within the telephone switch and initiate
follow-on activity to resolve the problem.

Problems determined to be related to the telephone handset will be routed back to the Call Center
for resolution by the MCS technical staff.

Problems determined to be related to the telecommunications carrier will be routed back to the
Call Center for resolution by the carrier. '

Completion Criteria: This task is complete when the period of service coverage has been renewed or

expired.

Deliverables:

Monthly problem report
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2.4 MCS Responsibilities

The responsibilities listed in this section are in addition to those responsibilities specified in the
Agreemenr and are to be provided at no charge to IBM.

2.4.1 MCS Project Manager

Prior to the start of this Statement of Work under the Agreement, MCS will designate a person, called the

MCS Project Manager. to whom all IBM communications will be addressed and who has the authority to
act for MCS in all aspects of the contract.

The responsibilities of the MCS Project Manager includé:

L.

=3

24.2

]

Ensuring the MCS Call Center provides initial call screening, tracking, and problem follow-up as -
required. '

Serving as the interface between the IBM project team and all MCS departments participating in
this project.

Administering Project Change Control, with the IBM Project Manager, in accordance with the
Project Change Control Procedure.

Resolution of deviations from support plans which may be caused by MCS.

Performance of appropriate MCS responsibilities associated with E-rate procedures and
guidelines.

Security, Laws, Regulations, and Statutes,

MCS is responsible for the actual content of any data file, selection and implementation of
controls on its access and use, and security of the stored data.

MCS is responsible for the identification and interpretation of any applicable laws, regulations,

and statutes that affect MCS application systems or programs which IBM will have access to
during this project.

it is the responsibility of MCS to assure that the resuiting systems and programs meet the
requirements of those laws.

2.5 Deliverable Materials

Typel - None

Type I1

Monthty Status Report
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2.6 Completion Criteria

IBM shall have fulfilled its obligations under this Statement of Work when any one (1) of the following
first occurs:

¢ IBM accomplishes the IBM tasks described in “IBM Responsibilities,” including delivery to MCS of
the materials listed in “Deliverable Materials”.

e MCS or IBM terminates the Project in accordance with the provisions of the Agreement.

2.7 Project Change Control

The following provides a detailed process to follow if a change to this Statement of Work is required.

® A Project Change Request (PCR) will be the vehicle for communicating change. The PCR must
describe the change, the rationale for the change and the effect the change will have on the project.

e The designated Project Manager of the requesting party will review the proposed change and
determine whether to submit the request to the other paity.

o Both Project Managers will review the proposed change and approve it for further investigation or
reject it. IBM will specify any charges for such investigation. If the investigation is authorized, the
Project Managers will sign the PCR which will constitute approval for the investigation charges.
IBM will invoice MCS for any such charges. The investigation will determine the effect that the

implementation of the PCR will have on price, schedule and other terms and conditions of the
Agreement.

¢ A written Change Authorization and/or Project Change Request (PCR) must be signed by both parties
to authorize implementation of the investigated changes.

2.8 Estimated Schedule

The estimated schedule is:

Estimated Start Date: July 01, 2002 Estimated End Date: June 30, 2003

IBM Statement of Work PBX and Key System PCR 01-022
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2.9 Charges

The price for performing the IBM tasks defined in the Statement of Work is:

MCS PBX & Key System Support

Unit Units Total Monthly Total Annually
Monthiy Flat rate per site $70 185 $12,950 $155,400
includes 1st Hour of each call

Hourly Over 1 hour $93 16 $1,488 $17,856

Hourly After Hours $140 8 $1,120 $13,440
Emergency Call

Flat $168 1 $168 - $2,016

Hourly $140 3 $420 $6,040

Total $16,146 $193,752

MCS wiil be invoiced monthly payable upon receipt.

This offer will expire on February 16, 2002.

[BM Statement of Work - PBX and Key System
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3.0 IBM Change Authorization for Project Support Services

Each of us agrees to modify the referenced Statement of Work and any applicable terms as follows:

IBM will modify the existing agreement as described in the Scope of Services described in this document

[BM and Memphis City Scheols mutually agree that final approval of this project may be subject to review by the
Memphis City Schools Board of Education and the availability of Universal Services Funds(E-rate). If funding or
approval is not committed, no products or services will be delivered and this Change Authorization is void. If partial
funding is commirted, the products and services will be adjusted based upon a mutually agreed scope of effort.

Charges: $193.752

We agree to incorporate the changes described in this PCR provided you accept this PCR on or before February 16,

2002 by signing in the space provided below.

Each of us agrees that the complete agreement between us about these Services consists of 1) this Change Authorization, 2) the
referenced Statement 0f Work, and 3) the IBM Customer Agreement or IBM Agreement for Services, as applicable (or any

equivalent agreement signed by both of us).

Agreed to.  Memphis City Schools

By: A
y Jf\&,u;i /R«JC}\,& Q_

Agreed to :International Business Machines
Corporation Armonk, New York 10504

N T

Authotized Signature

Name (type or print) H/a V\Cl( Rl cliye

Date: stz

Customer Number: 5683003

Customer Address: 2597 Avery Avenue
Memphis, TN 38112

Project Name or Identifier: Technology Business
Management Contract

[BM Statement of Work

Name (type or print) J [V\

PBX and Key System

Authorized Signature

€ /\."

Date: | . [~ - O &

Reference Agreement Number:  5J21301

Reference Statement of Work number:

Change Authorization Number: PCR 01-022

IBM Office Number: NFK

IBM Office Address: 6410 Poplar Ave. Suite 800
Memphis, TN 38119
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1.0 Executive Summary

IBM Global Services is pleased to provide professional services to Memphis City Schools (MCS) for
Centrex Telephone System Support

[BM will provide on-site technical support for problem determination and problem source identification.
The IBM specialist will coordinate problem resolution activity with the Centrex Telephone System

provider, XO Tennessce, Inc. The on-site specialist will coordinate and IBM will install additional
telephone cabling required to add additional telephone lines.

2.0 Statement of Work

This section defines the scope of service that will be provided by IBM under the terms and conditions of
the IBM Customer Agreement (Agreement). The tasks to be performed by IBM are defined and an

estimated schedule is provided. In addition, the responsibilities of Memphis City Schools (MCS) are
listed.

Changes to this Statement of Work will be processed in accordance with the procedure described as
“Project Change Control Procedure,”

The investigation and the implementation of changes may result in modlﬁcatlons to the Estimated
Schedule, Charges, and/or other terms of the Agreement.

2.1 Key Assumptions

This Statement of Work and IBM’s estimates to perform the Statement of Work are based on the
following key assumptions:

1. Work performed under this agreement will be primarily performed during normal business hours,

Monday through Friday, 8:00 a.m. to 5:00 p.m. local time, except holidays, unless otherwise
agreed to by MCS and IBM.

2. All repair related to telephone handsets will be the responsibility of MCS and is not include in
this statement of work.

MCS will provide access to the building as needed to accommodate the on-site support activity.
4. Work will be performed at approximately 184 MCS sites in Memphis, Tennessee.

The success of this project will require the active participation of both MCS and IBM personnel.
The appropriate MCS personnel will be available for consultation (i.e. interviews, review
sessions, etc.) throughout the duration of the project.

6. Universal Services Funds Erate eligibility is indicated on this Statement of Work based upon a
mutual understanding of eligible services by IBM and MCS.

. 2
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2.2 IBM Responsibilities

2.2.1 Centrex On-site Technical Support (Erate Eligible)

Task Description: The objective of this task is to provide on-site technical support for the Centrex
Telephone Service provided to each school by XO Tennessee, Inc.

The following Subtasks will be performed:

1. IBM will provide an on-site technical specialist for problem determination and problem source
identification. This specialist will determine the failing area within the telephone system and
initiate follow-on activity to resolve the problem.

2. The on-site specialist will initiate service requests to the Centrex service provider, XO Tennessee,
Inc., for problems determined to be in the XO Centrex system. The specialist will provide
problem information and coordinate technical efforts until resolution.

3. The On-site technical specialist will coordinate required additional telephone cabling for the
Centrex Telephone System within the schools.

4. Per MCS specifications, IBM will install up to 400 feet of CATS5e or CAT6 plenum cable
providing a new pathway and including conduit, boxes, and face plates for each new telephone
line. Additional charges may be required if the telephone system networking environment is at

capacity or other requirements are necessary at that site. The maximum number of cable
installations is 184.

Completion Criteria: This task is complete when the period of service coverage has been renewed or
expired.

Deliverables:

Monthly Status Report

2.3 MCS Responsibilities

The responsibilities listed in this section are in addition to those responmbnht:es specified in the
Agreement and are to be provided at no charge to IBM.

2.3.1 MCS Project Manager

Prior to the start of this Statement of Work under the Agreement, MCS will designate a person, called the

MCS Project Manager, to whom all IBM communications will be addressed and who has the authority to
act for MCS in all aspects of the contract.

The responsibilities of the MCS Project Manager include:
1. Addressing problems related to telephone handsets and ensuring appropriate resolution.
2. Serving as the interface between the IBM project team and all MCS departments participating in
this project.
3
IBM Statement of Work Centrex Telephone System : PCR 01-023
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2.3.2

Administering Project Change Control, with the IBM Project Manager, in accordance with the
Project Change Control Procedure.

Attendance at project status meetings.

Providing timely information, data, decisions, approvals, and resolve project issues within the
MCS organization, as necessary.

Resolution of deviations from project plans which may be caused by MCS.

Providing appropriate personnel to support user related project tasks such as MCS systems
administration, application support, end user requirements, and all MCS systems interfaces.

Performance of appropriate MCS responsibilities associated with E-rate procedures and
guidelines.

Security, Laws, Regulations, and Statutes,

MCS is responsible for the actual content of any data file, selection and implementation of
controls on its access and use, and security of the stored data.

MCS is responsible for the identification and interpretation of any applicable laws, regulations,

and statutes that affect MCS application systems or programs which IBM will have access to
during this project.

It is the responsibility of MCS to assure that the resulting systems and programs meet the
requirements of those laws.

2.4 Deliverable Materials

TypeI - None

Type II - Monthly Status Report

2.5 Completion Criteria

IBM shall have fulfilled its obligations under this Statement of Work when any one (1) of the following
first occurs:

e IBM accomplishes the IBM tasks described in “IBM Responsibilities,” including delivery to MCS of
the materials listed in “Deliverable Materials™.

e MCS or IBM terminates the Project in accordance with the provisions of the Agreement.

4
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2.6 Project Change Control

The following provides a detailed process to follow if a change to this Statement of Work is required.

® A Project Change Request (PCR) will be the vehicle for communicating change. The PCR must
describe the change, the rationale for the change and the effect the change will have on the project.

e The designated Project Manager of the requesting party will review the proposed change and
determine whether to submit the request to the other party.

» Both Project Managers will review the proposed change and approve it for further investigation or
reject it. IBM will specify any charges for such investigation. If the investigation is authorized, the
Project Managers will sign the PCR which will constitute approval for the investigation charges.
IBM will invoice MCS for any such charges. The investigation will determine the effect that the

implementation of the PCR will have on price, schedule and other terms and conditions of the
Agreement.

e A written Change Authorization and/or Project Change Request (PCR) must be signed by both parties
to authorize implementation of the investigated changes.

2.7 Estimated Schedule

The estimated schedule is:

Estimated Start Date: July 01, 2002 Estimated End Date: June 30, 2003
2.8 Charges

The price for performing the IBM tasks defined in the Statement of Work is:

Monthly Annual Annual
Per Site Per Site 184 Sites
Centrex On-Site Technical Support
Erate Eligibie $155 $ 1,860 $ 342,240
] ks
MCS will be invoiced monthly payable upon receipt.
This offer will expire on February 16, 2002,
‘ 5
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3.0 IBM Change Authorization for Project Support Services

Each of us agrees to modify the referenced Statement of Work and any applicable terms as follows:

¢  Centrex On-Site Technical Support

IBM and Memphis City Schools mutually agree that final approval of this project may be subject to review by the
Memphis City Schools Board of Education and the availability of Universal Services Funds(E-rate). If funding or
approval is not committed, no products or services will be delivered and this Change Authorization is void. If partial
funding is committed, the products and services will be adjusted based upon a mutually agreed scope of effort.

Charges: $ 342,240

- We agree to incorporate the changes described in this PCR provided you accept this PCR on or before February 16,
2002 by signing in the space provided below.

Each of us agrees that the complete agreement between us about these Services consists of 1) this Change Authorization, 2} the
referenced Statemnent of Work, and 3) the IBM Customer Agreement or IBM Agreement for Services, as applicable (or any
equivalent agreement signed by both of us}.

Agreedto:  Memphis City Schools Agreed to :International Business Machines
Corporation Armonk, New York 10504

ﬂaw;@( bhai \\\\5%7

Authorizpd Signature Authorized Signature
Name (type or print) A] QVLQ_‘ Q e LL 1 Name (type or print) = N\ S “l
Date: / /b/o"L, Date: | -] L - O3
Customer Number: 5683003 Reference Agreement Number: 5J21301
Customer Address: 2597 Avery Avenue Reference Statement of Work number: CFTD7TWG
Memphis, TN 38112 Change Authorization Number: PCR 01-023
Project Name or Identifier: Technology Business [BM Office Number: NFK
Management Contract

IBM Office Address: 6410 Poplar Ave. Suite 8§00
Memphis, TN 38119

6
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EXECUTIVE SUMMARY

The Memphis City Schools (MCS) Network Infrastructure Project provides growth and enhancements to the MCS
Network 1o meet the technology demands of a growing district.

The objective of this change order is to provide MCS with additjonal cabling and network components required to
expand the network in existing schools and increase the availability of the existing ATM network in all schools.

IBM will procure and coordinate all vendor services required to install the additional network cabling and network
components.

Completion of the Network Enhancement Cabling Project is planned for the period of July 1, 2002 through June 30,
2003.

1.0 Statement of Work

This section and all sections that foliow in this document define the scope of service that will be provided by IBM
under the terms and conditions of the IBM Customer Agreement (Agreement). The tasks to be performed by IBM

are defined and an estimated schedule is provided. In addition, the responsibilities of Memphis City Schools (MCS)
are listed in:

“Section 4.0 MCS Responsibilities”

The investigation and the implementation of changes may resuit in modifications to the Estimated Schedule,
Charges, and/or other terms of the Agreement.

Changes to this Statement of Work will be processed in accordance with the procedure described in:
* Section 8.0 Project Change Conirol Procedure”.

2.0 Assumptions

2.1 IBM and its business partmers will provide electrical installation services in existing schools.

2.2 Additional charges could be incurred due to specific architectural elements at some schools.

2.3 TEM assumes no respensibility for the detection, abatement, or removal of any asbestos matenals in any
effected schoels. Memphis City Schools retains all responsibility for detection, abaternent, or removal of
any asbestos materials.

2.4 MCS will procure, install and provide a server configured as specified by APC to run the PowerChute
Inventory Manager software.

01/15/02 MCS PCR 01-024 2



3.0 IBM Responsibilities

3.1 Installation of a Cabling Infrastructure and UPS equipment

Task Description: The objective of this task is to provide MCS with additional cabling services in its existing
schools. IBM will also provide procurement and installation services for UPS equipment in all MCS schools.

The following subtasks will be performed by IBM:

Provide an IBM Project Manager to serve as the interface between MCS and all

IBM provided vendors and services utilized on this project.

Prepare and submit a schedule for MCS acceptance to install required cabling in all
designated MCS locations.

Procure and coordinate all vendor services required to install the required cabling and
designated network components in all designated MCS locations in accordance with the
MCS provided specifications for each MCS location.

Procure and install APC AP9606 Network Feature Card in all UPS equipment in all IDF
and MDF locations, as indicated in “Attachment A",

Procure and install APC PowerChute Inventory Manager at MCS Avery location, as
indicated in “Attachment A”.

Maintain the project schedule and conduct weekly project status meetings to communicate
project status to all departments and individuals involved in the project.

Document and ensure resolution of project issues related to the products and services
provided by IBM.

With the MCS Project Manager, administer Project Change Control in accordance with
“Section 8.0 Project Change Control Procedure”.

Perform appropriate responsibilities associated with E-rate procedures and guidelines.

Completion Criteria: This task is complete for each location upon the inspection and acceptance by MCS at each
location that all specified components have been provided and installed in accordance with the specifications
provided by MCS.

Deliverables:

01/15/02

Status Reports and all updates included therein.

Test results for all installed cabling at each MCS jocation.

A copy of all required permits for each location.

A copy of the P. E. Certified drawings for each location, if required by Code Enforcement, will be
provided by IBM and it’s business partners.

A copy of BICSI certification for each individual installing Cat 6 cabling at each location.
Completed MCS CEDR’s

MCS PCR 01-024 3



4.0 MCS Responsibilities

The responsibilities listed in this section are in addition 1o those responsibilities specified in the Agreement and are
to be provided at no charge to IBM. IBM’s performance is predicated upon the following responsibilities being

fulfilled by MCS.

4.1 MCS Project Manager

Prior to the start of this Statement of Work under the Agreement, MCS will designate a person, called the
MCS Project Manager, to whom all IBM communications will be addressed and who has the authority to
act for MCS in all aspects of the contract.

The responsibilities of the MCS Project Manager include:

4.1.1

412

4.1.3
4.14
415
4.1.6
417

Serve as the interface between the IBM project team and all MCS departments participating
in this project,

With the IBM Project Manager, administer Project Change Control in accordance with
“Section 8.0 Project Change Control Procedure.”

Attend project status meetings.

Obtain and provide timely information, data, decisions and approvals.

Resolve deviations from project plans, which may be caused by MCS.

Help resolve project issues and escalate issues within the MCS organization, as necessary.
Perform appropriate responsibilitics associated with E-rate procedures and guidelines.

4.2 Office Space and Other Facilities

MCS will:

42.1

4.2.2

Provide suitable office space, office supplies, furniture, telephone and other facilities
equivalent to those provided to MCS project teams for the IBM Project Tearn while working
on MCS premises.

Provide all necessary machine time, related services, and supplies required to support project
tasks.

4.3  Specifications, Installations, Inspections and Change Control

MCS will:
431
432
433
4.3.4
01/15/02

Provide a list of all locations to be cabled.

Provide detailed specifications and a site plan for each location to be cabled.

Perform final inspection and upon acceptance of work performed at each location, sign a
completion certificate for each location.

Provide detailed requirements for overall project specification changes should they occur and
assist with the administration of “Section 8.0 Project Change Control Procedures”.

MCS PCR 01-024 4



5.0 Security, Laws, Regulations, and Statutes,

MCS is responsible for the actual content of any data file, selection and implementation of controls on its access and
use, and security of the stored data.

MCS is responsible for the identification and interpretation of any applicable laws, regulations, and statutes that
affect MCS application systems or programs which IBM will have access to during this project.

It is the responsibility of MCS to assure that the resulting systems and programs meet the requirements of those laws.

6.0 Deliverable Materials

The following items will be delivered to MCS under this Statement of Work.

Type I Materials

None

Type II Materials

o  Weekly Status Report
o  Test Results

o Permits

o Certified Drawings

e  BICSI Certifications

7.0 Completion Criteria

IBM shall have fulfilled its obligations under this Statement of Work when any one (1) of the following first occurs:

o IBM accomplishes the IBM tasks described in “IBM Responsibilities,” including delivery to MCS of the
materials listed in “Deliverable Materials”.

e  MCS or IBM terminates the Project in accordance with the provisions of the Agreement.

01/15/02 MCS PCR 01-024 . 5
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8.0 Project Change Control Procedures

The following provides a detailed process to follow if a change to this Statement of Work (SOW) is required.

¢ A Project Change Request (PCR) will be the vehicle for communicating change. The PCR must describe the
change, the rationale for the change and the effect the change will have on the project.

¢  The designated Project Manager of the requesting party will review the proposed change and determine whether
to submit the request to the other party.

¢ Both Project Managers will review the proposed change and approve it for further investigation or reject it. The
investigation wil] determine the effect that the implementation of the PCR will have on price, scheduie and other
terms and conditions of the Agreement. The investigation will determine the effect that the implementation of
the PCR will have on price, schedule and other terms and conditions of the Agreement. IBM will specify any
charges for such PCR. If the PCR is authorized, the Project Managers will sign the PCR, which will constitute
approval for the PCR charges. IBM will invoice MCS for any such charges.

A written Change Authorization must be signed by both parties to authorize implementation of the
investigated changes.

9.0 Estimated Schedule

The estimated schedule is:

Estimated Start Date: July 01, 2002 Estimated End Date: June 30, 2003

10.0 Charges

E-Rate Eligible $ 5,845,078.00
Non E-Rate Eligible $4828523.00
Total Estimated Charges $10,673,601.00

MCS will be invoiced monthly for the actual guantity of products and services provided within each monthly
period.

Charges for the specific IBM produéts and services are listed in “Attachment A”,

These invoices are payable upon receipt.

MCS will be invoiced for IBM products in accordance with the applicable Agreemenr Transaction Documents.

01/16/02 MCS PCR 01-024 6
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11.0 IBM Change Authorization for Project Support Services

Each of us agrees to modify the referenced Statement of Work and any applicable terms as follows:

The objective of this change order is to provide MCS with additional cabling and network components required to
expand the network in existing schools and increase the availability of the existing ATM network in all schools.

IBM will procure and coordinate all vendor services required to install the additional network cabling and network
components.

Charges for the specific IBM products and services are listed in “Attachment A”.

Estimated Total Charges: $10,673,601.00

IBM and Memphis City Schools mutually agree that final approval of this project is subject to the approval of the
Memphis City Schools Board of Education and the availability of Universal Services Funds(E-rate). If funding or
approval is not committed, no products or services will be delivered and this Change Autherization is void. If partial
funding is committed, the levels of products and services will be adjusted accordingly.

We agree to provide the Services described in this Project Change Request/Authorization provided you accept this
Project Change Request/Authorization, without modification, by signing in the space below on or before 03/08/2002.

Each of us agrees that the complete agreement between us about these Services consists of 1) this Change Authorization, 2) the

referenced Statement of Work, and 3) the IBM Customer Agreement or IBM Agreement for Services, as applicable (or any
equivalent agreement signed by both of us}.

Agreed to:  Memphis City Schools Agreed to :International Business Machines
Corporation Armonk, New York 10504
By: By: \\Q\‘;%

Authorized Signature ) Authorized Sigrgltm:
Name (type or print) ancy PLU\- N Name (type orprint)_~J "M\ NTew o/
Date: / lie foe_ Date: | 1L -0
Customer Number: 5683003 Reference Agreement Number:  5J21301
Customer Address: 2597 Avery Avenue Reference Statement of Work number:
Memphis, TN 38112 Change Authorization Number: PCR 01-024
Project Name or Identifier: Technelogy Business IBM Office Number: 005

Management Contract
IBM Office Address: 6410 Poplar Ave. Suite 800
Memphis, TN 38119

oW G b 1l
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MCS PCR 01-024 Nebwork Enhancements

Attachment A
Prica
$2.357 a7 $52.50 57 sa7 saz 3482 5754 sren 312584 5.2 5110 5231
& Strand
IGOM 3306 Enterasyy Outdoor Phoiw Duphe APC N Enlerasys & Strand
Ethamet  AFSS08 APC Acciad Poind CothDam  2iat Cantiny Library Cat8  Cals Urops. 44 Pt 24 8wad  FlwrRunlo Cablingle  Clreub invantory COM 3300 Accass Point 4 Port Patch IRIOUtdoor Fiber | Fioie Caning ta | Duplex Circun-#

School Name: Eniity Discoust Swikch G 2000 RiasGry 818G ATMTRY Orops  CatDrops  Drops  InPoriables  Rack  PatchPenel  <500° Fonsbie  Portabis _ OutiM)  Ngr Softwarst Echemet Switch | AFMG06 APG MIC 2000 A4S 5T STMTRS | Carte Drops jAN) Racks Panel 24 Strand <500° | Run 1 Potabie Ponable Outiaty DEM Equipmant|  inuisiion Total Price
A BHILL ELEMENTARY 7S 9% z 4 ] 5 F 2 4 [ ] o 1 ] 0 7 a 4,714 $1.188 o $336 $124 574 519,650 30 §750 0 50 50 $23,588 50474 816 51,000
AIRWAYS MIDDLE SCHOOL 42257 e 2 3 e 8 2 2 0 o 6 Q 1 0 '] B L] M4 a1 0 5226 §124 t22) E 0 §760 0 0 0 $26.968 56,500 B16 57,116
,,P_.OJ. ELEMENTARY 47356 0% 2 1 0 48 2 2 40 o 5 9 1 0 [] 8 ] $4.714 $297 0 5336 $124 b12] 322632 30 $760 50 30 S0 $26,965 55,906 452 56,368
ALTON ELEMENTARY 42182 % | 3 1 0 ] 3 3 40 P ] 9 2 0 0 12 1] sr.on s297 0 $504. 5186 $111 $33.456 30 $1,520 $0 %0 50 540,454 83590 616 215
AVON LENOX SCHOOL 42280 0% 2 1 ] 48 2 2 4 ] a 0 1 Q a 7 i $4.714 3297 0 $336 5124 574 $19.580 0 $760 0 0 50 $23,538 49,583 462 50,045
B.7 WASHINGTON HIGH 42358 0% 2 2 9 48 2 2 w ] o 0 1 L] Q 7 o $4.14 5594 0 3336 5124 574 $19.880 0 $760 50 kg 30 $23.508 49,880 616 50,498
BALMORAL ELEMENTARY 42328 BO% z 4 4 48 2 2 40 ] [] [ 1 Q 1] ? [ $4.214 $1.188 50 5338 $124 $74 $19.680 50 $760 0 50 0 $23,598 50,474 516 54,000
BELLEVUE JUNICR HIGH 42158 s 2 3 2 48 2 F 10 0 § L] 1 2 o ) [} 4714 £81 % $336. 124 374 322,632 50 $750 ] S0 5 $26.969 56,500 516 TALT]
BERCLAIR ELEMENTARY 42349 0% 2 2 [ a8 2 2 40 ] [ a 1 [+ ] 8 [] 54.714 $554 2 5236 §124 $7d 322,832 50 3780 50 0 50 $26,969 56.203 616 56,818
BETHEL GROVE ELEM 42254 0% 2 3 0 48 2 2 40 ] ] 0 1 [\ a 7 Q LoXal) 3601 30 $336 3124 $74 $19.680 50 $760 30 w0 6 $23,508 S0177 616 50,793
BROOKMEADE ELEM AZIBT S0 4 2 2 o 4 “ 40 o [ 8 1 2 Q 8 @ $9,423 $594 35,000 $672 5248 3148 £25.584 50 $760 10 $15.852 50 $26,96% 85,255 924 86,179
BROWNSYILLE ROAD ELEM 42408 B0% 3 3 2 T2 3 3 40 14 1] a 2 0 4 10 ] $7.01 831 0 3504 5188 11 $29.620 0 $1,520 30 t) ) 333,711 73.514 170 74.284
SRUCE ELEMENTARY 42158 0% 2 3 0 a8 2 2 4 P 0 L] 1 ] o 7 ) 54,714 5891 50 $336 $124 £74 $19.580 50 $760 $0 $0 8 $23.508 50477 616 50.793
CALDWELL ELEMENTARY 42191 20% 2 4 9 48 2 2 40 ) [ 2 1 0 0 L ] $4.714 $1.188 50 338 1 74 $19,680 0 $760 £ 0 50 $23,598 50474 616 51,000
CAMPUS ELEMENTARY 42425 0% 3 1 0 72 3 3 40 18 0 ) 2 a )] 10 0 $7.071 s207 30 3604 $186 5111 §27.552 0 §1.520 50 5o 50 31 70.952 516 71,568
CARMES ELEMENTARY Lrald % Z 3 9 48 2 2 40 o 0 g 1 [ o T 0 .73 3831 0 3396 3124 574 $12.680 $0 3760 0 0 0 $23.5%6 50,977 516 50,793
CARVER HKGH SCHOOL Err.c) 0% 2 B g 48 Zz 2 40 [ 13 o 1 o ] 8 2 4714 31782 0 $336 $124 51 §22632 0 $780 30 _ 5 ka 526,969 57,381 (k] £8,007
CENTRAL HIGH SCHOOL 42154 6% 2 ] o 48 2 2 0 L] [*] o 1 bl Q 7 o M4 $1.485 5 §338 §12e 3§74 $19.680 50 5780 50, S0 30 $23.508 50T 616 51,387
CHARJEAN ELEMENTARY 42055 ) 2 3 ] 48 2 2 40 2 [} a 1 [ o B 0 $4.714 5601 w0 $236 $124 T4 $22832 40 $750 50 0 0 $26.060 58,500 €18 57.116
CHEROKEE ELEMENTARY 42253 6% 3 1 0 2 3 3 a0 14 [ ] 2 o 0 10 9 §7.071 51,188 30 $504 $186 s $20.520 30 $1.520 56 50 50 $33.11 73811 bl 74,581
CHICKASAW JUNIOR HIGH 42218 0% 2 3 2 48 2 2 40 1] 5 o 1 0 9 L] 0 $A.71a 5891 30 $336 $124 $74 $22.632 50 $760 0 0 $0 $26.968 56.500 816 57,116
COLEMAN ELEMENTARY 42386 0% 3 3 o 72 3 a 4 14 4 0 2 o ] 10 9 87,071 91 30 3504 5§18 $ti1 SH56) 50 $1.520 80 % 0 0 $R,711 72530 el 73,300
COLONIAL MIDOLE 42293 Bl 2 4 1] a8 2 2 40 a 6 9 1 ] [1] & ] ST $1.188 50 1336 $124 514 522,832 L) $760 E) m L) %0 526,969 56,797 518 57,403
CORDOVA SCHOOW 42080 4% 2 5 a 48 2 F4 0 2 1] o 1 ] Q T ] 54,714 $1.485 50 8336 $124 74 $18.680 %0 3760 0 “ 0 50 $21,598 S0.771 616 51.387
CORNING ELEMENTARY 42365 o) 2 1 0 48 2 2 a0 ] 0 0 1 [} [’ T 0 34714 £207 se $336 312 2] $19.660 s §760 30 “ $0 5 $23.508 49,583 462 50,045
(COROC LAKE ELEMENTARY 42228 L) 2 2 & 48 2 2 40 ] B o 1 [] '] B o $4.714 3584 0 3336 3124 E1g) 322632 0 §760 $0 | 0 3 528,989 56,203 618 56,618
CORRY MIDOLE SCHOOL 42186 0% 2 3 Q 48 2 2 40 0 4 2] 1 Q ] L] ] $4.714 $391 30 $396 $124 574 521,648 0 $T60 uo. 50 50 £26,069 55,518 815 38132
CRAIGMONT JR SR HIGH 42387 9% 3 3 8 T2 3 3 40 0 1] o 2 o [] 12 ] $7.01 5891 10 3504 5186 111 334440 0 §1.520 0 % 30 540,454 85177 ki 85047
CRAIGMONT MOOLE Z2468 50% 2 L) o 48 2 2 40 9 ] o 1 :] o T [ T4 $1.485 50 $336 5124 $74 $19.680 50 $760 30 w $0 521,588 50,771 E16 51,387
CROMWELL ELEMENTARY 42317 0% 2 1 o a8 2 2z 40 ) 6 [ 1 0 [} & a 54,714 $297 % 3338 $124 fr] $22.632 50 $760 50 30 ] $26.968 55,906 482 56,368

CRUMP ELEMENTARY 423 B0% 2 3 0 48 2 2 40 [ [ ] 1 q Q B 0 $4.714 $391 0 1336 3124 $74 $22.632 0 $760 56 50 $0 $26,968 56,500 616 57,116

CUMMINGS ELEMENTARY Lrakil % 2 3 ° 44 2 2 4 9 o ] 1 ] a 7 ] 34714 £891 0 3336 3124 §74 $19.680 30 $760 50 30 30 $23,588 50177 616 50,783

CYPRESS JUNIOR HIGH 42202 0% 5 3 ] 120 s 5 106 12 0 ] 3 2 o u o $11.785 $891 0 $B40 $310 §185 $58.056 30 $2,280 $0 %0 50 $37 082 111.429 1078 142,507

DELANG ELEMENTARY 42379 40% 3 1 a 72 3 3 40 18 1] o 2 o o 10 o $7.0m1 $207 0 3504 5166 s $78.536 30 §1.520 $0 %0 $0 $33.711 71,936 816 72.552

DENVER ELEMENTARY 42365 9% 2 2 o @ 2 2 40 ] o o 1 ] o T o $4.744 3554 0 3% 124 874 $19.680 30 $760 o] %0 $0 523.598 49,880 €16 50,496
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MCS PCR 01-024 Netwark Enhancements

Aftachment A,
Price
52.357 s257 _ 52,500 ﬁ 7 362 m St $g2 _ 5154 28_ $12.500 37926 5,340 53571
- | P
3C0M 3200 Entersers Inundoor  Phone Duples  APC MIC Entetdurs 5 5tnd
Ethamat  APS808 APC Access Point CateData  Zi# Comury Library Catf  Cutt Drops 48 Port 24 Strand  FibarRunto Cabnglo  Ciretd&  frvantory ICOM 3300 Accare Point 43 Port Patch InChutdode Fibor | Phone Cabling tn | Duplex Cinsui46

Scheol Hams Enay icoumt Switeh e 2006 RJ4SGay  STSC STMTRJ  Drops CatiOrops _Drops  inPorablos ety FatchPanel  ssor Portable  Podsble  Outer) Soltwars) Effvernet Switch | AP36S APC HIC 2000 RMS 8180 SSMTRY | Garia Drope (AN} Racks Panel 24 Sreod <500 | Run to Portabie Partable Outiety CEM Equipment| _ instabetion Totsd Prick
DOUBLE TREE ELEMENTARY 42030 8% 3 1 1] 72 a 3 40 12 0 9 z [ 0 9 Q $7.071 §207 30 3504 $186 St $25.584 [ 30 $1,520 50 0 %0 $30.340 85513 618 86,220
DOUGLASS ELEMENTARY 42200 0% 2 1 9 a3 2 2 4 0 0 [ 1 ] o 7 [ $4,714 5207 0 5336 $124 74 519,660 0 5760 0 50 50 523,568 48,59 462 50,045
DUNBAR ELEMENTARY 42250 0% 2 2 0 48 2 2 40 9 8 o 1 9 o B 0 B4.714 5584 8¢ 336 $124 §74 $22.632 Ed 3760 30 50 30 326,966 56,205 81 56,812
DUKNN AVENUE ELEM 42184 K% z 3 0 i) 2 2 a0 0 ) 0 1 0 o T [ $4.714 3691 [ $338 $124 5r¢ $19.680 1] 5760 50 50 80 523,568 50477 (3% 50.793
EAST HIGH SCHOOL 42234 0% 3 5 o 72 3 a 40 24 [ ° 2 [ 0 12 9 $7.01 51,485 50 3504 3186 $111 54,440 s $1.500 30 30 s $40.454 85774 70 86,541
EGYPT ELERENTARY 42333 0% a 5 2 56 € 4 4 @ s 1z ' 2 g g g 58428 §1.485 35,600 1672 §248 S48 $28.536 5 |ty L $i5.a52 5 $26,965 45.058 524 0,022
EVANS ELEMENTARY 42305 9% 3 3 1] 72 3 3 « 24 8 ] 2 4 o 12 o §7.071 3851 0 %504 $186 11 £34. 440 0 51,520 0 a % 540454 85177 o 85,847
FAIRLEY ELEMENTARY Lrrry] 0% 2 4 Q 48 2 2 A0 ] o 0 1 o 0 7 0 .74 $1.188 50 $336 $124 §74 319,880 30 3750 50 $0 30 §23,558 50,474 £16 51,000
FAIRLEY HKGH SCHOOL Lrek) 80% 2 3 o 48 2 2 90 1] ;] a 1 ] ] a L] 34714 5891 % 3338 124 »E $22.632 0 $760 kY 0 $0 526,069 56,500 616 57118
FAIRVIEW JUNIOR HIGH 42162 W% 2 1 o 4% 2 2 40 o 6 @ 1 ] [ ] Q9 $4.714 297 0 3336 7’ $124 74 $22.832 50 $760 &) 50 0 526,985 55,906 452 36,368
FLORIDA-KANSAS ELEMENTARY 42212 0% 2 2 0 48 2 2 40 2 [ a 1 o 9 a L] 54,714 3504 50 $336 $124 §74 Sa2832 50 $760 1] 30 0 $26.969 56.203 616 56.819
FORD ROAD ELEMENTARY 42215 0% 2 3 0 a8 2 2 a0 o 1] ] i 1] ) 7 0 $4.714 i) 0 $338 24 374 $19,680 ] $760 L) 50 50 $23.596 50.177 816 $0.783
FOX MEADOWS ELEMENTARY 42258 At 2 2 L] 48 2 2 20 o Q9 Q 1 a2 k] 7 0 54714 $504 30 3336 3124 874 $10.680 50 3760 £0 50 0 $23.508 49.850 818 50,496
FRAYSER ELEMENTARY 42375 % 3 1 0 7 3 3 4 12 a o 2 ] a ] o $7.071 3297 $0 5504 3196 311 525584 [ $1.520 $0 $0 0 $30,340 55,613 616 56,229
FRAYSER HIGH SCHOOL 42376 0% 2 1 o 48 2 2 40 0 & ) i Q 0 8 o $4.714 853 0 3336 3124 574 3224632 50 5760 30 50 %0 $26,060 56,500 £16 £7.118
GARDENVIEWY ELEMENTARY 788 0% El 3 o 72 3 a a0 P2} 0 ] 2 ] ‘o 1 9 32,071 3891 50 $504 $186 $111 531,438 ) $1.520 0 50 0 537,083 78.853 770 o6
GEETER MIDOLE SCHOOL 22224 A 2 £l ] e £ 2z 4G a 8 & 1 & & 5 & 4 31,405 0 2% 124 7 322,532 L 3req 5 L L 426.955 ST.05 516 $r110
{GECRGLA AVENUE ELEM 42357 0% 2 3 o 43 2 2 40 [ 0 2 1 9 0 7 0 $4,71a 3831 0 $136 $124 874 $15,630 » 3760 30 $0 % $23.508 50,177 818 30,793
GEORGIAN HILLS ELEM 42363 0% 2 k] Q 48 2 2 40 < o 24 1 4 [ 7 [ $4.744 $851 30 5336 5124 474 $31 488 0 $760 0 531,704 s $23.528 53,689 b6 94,305
[GEQRGIAN HILLS JR HIGH 42364 0% 2 4 Q 48 2 2 0 o & 6 1 hl 9 ] Q 4714 $1.188 50 3336 124 Sra $25.584 50 5760 0 $7.9% 50 $26.969 67.675 616 68,201
GERMANSHIRE FLEMENTARY 21470 0% 2 4 '] 48 2 2 ag -] 1] o 1 [ o 13 o 54,14 31188 50 1338 $124 314 319,680 $0 3780 50 0 30 523,558 040 18 51,080
GETWELL ELEMENTARY 21478 0% 2 4 0 48 2 2 40 0 ¢ a 1 a ] ? 4] $4.714 31,188 0 1336 na $74 $10.680 0 5760 50 30 b2 523558 50.474 818 51,090
GOODLETT ELEMENTARY 42307 0% H 1 0 48 2 2 10 0 [ [ 1 2 o 3 8 4,714 $207 w0 $336 $124 L4 25,584 %0 $760 0 515,652 50 $26.569 74,710 462 75,172
GORDON ELEMENTARY 4z197 9% 2 4 [ L] 2 H ] [} 5 ] 1 ] [ 3 o 4714 51,188 50 $336 $124 374 $22,692 0 $750 0 S0 50 $26.960 36,797 616 57413
GRACELAND ELEMENTARY 47266 % 2 [ 0 48 2 2 [ [ [ o 1 0 o 3 o 34.714 §1.702 E $336 $124 $7¢ $22.632 56 $7650 s 50 50 $26.568 57,391 616 58,007
GRAHAMWOIOD ELEM 42347 0% 3 3 0 72 3 3 %0 0 9 o 2 0 ) 12 0 $7.071 s8o1 [ $504 5184 11 334440 0 $1.520 [ 0 50 $40.454 85,177 770 5,347
GRANDWVIEW ELEM SCHOOL 42378 90% 2 1 1] 48 2 2 £y ] 6 1z hi 2 ¢ 8 ] M sm7 30 5336 E1Fil $rd $28.536 3 750 p] $15.852 0 526.569 17863 462 8,124
GRAVES ELEMENTARY 42263 8% 2 L] [ a8 2 2 L [ a [ 1 1] 4 7 ¢ Lol 51,188 % 4336 Fiad Jod $13.580 £ 750 L 56 i §73.598 53,474 616 $1.000
CUTHRIE ELEMENTARY 42190 90% 2 z 1] 48 2 2 40 [1] & Q 1 o o -] ] $4.714 S5 30 3336 $124 31 $22.532 3¢ §760 50 50 50 $26.560 56,204 616 58,819
HAMIL TON ELEMENTARY 42179 %% 4 2 [ 9% 4 4 40 38 § o 2 a 0 1 0 $9.428 3554 ] s672 8248 5148 $41,328 50 $1,520 30 50 $0 S47,198 101,124 924 102,058
_x‘_|>z_=ﬂoz HIGH SCHOOL 418 0% 2 4 0 48 2 3 40 ° [ 7 1 0 0 8 0 $4.M4 $1.188 $0 $348 $124 $74 522,632 10 $760 $0 50 30 $26.960 56,757 516 51413
HAMILTON MIDDLE Lrabdd 0% 2 2 o 48 2 2 40 1] [ o 1 ° ] ] ] $4.214 $504 0 1336 24 $74 £22,632 50 3760 0 = w $25.98% 58,203 616 56,819
HAMLEY ELEMENTARY 47249 0% H El o [ 2 2 0 0 0 9 1 [ [ ¥ 0 $4.714 3801 [ $336 3124 $74 513,680 $0 $760 $0 0 50 $22.508 S017F €16 50,793

HAVENEW JUNIOR HIGH 42278 %% 2 6 0 4B 2 2 40 0 5 0 1 0 o 8 0 T4 $1.782 30 3336 e 74 §22632 50 $760 o 30 $0 $26.960 57.33% 616 58,007

HAWKINS MILL ELEM 42362 W 2 2 0 48 2 2 40 0 5 0 1 [ [ B 0 $4.T14 $594 $0 $336 $124 374 522632 0 $760 50 50 50 $26.969 56,200 516 5,819
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MCS PCR 01-024 Network Enhancemants

YRS 01074 Metwork Enfaicansots ver MCS. ais £ Altachment A

Attachment A
Price
$2.357 s297 52.500 57 562 3ar 452 754 780 12584 57,926 5110 s34
B
& 5mng
ICON 3300 Entausys nCuiote  Phone Dupiex AP HK: Enteceers s strang
Ethernet  APUSOS APT Access Puim CatOma st Cantury Librady CMS  Cats Drops APon  24Swand Flbarfunto Cakingle  CiodE  (nvenory | SCOM 3300 Azcess Polit 41 Pt Patch 1OUtaor Fiber | Flions Cabing b | Dupbex Clrouitgs
Emiey Olscoum Switeh MG 200 RINGmy  NTSC  STMTRS  Drops  CafDrops  Dropt  inPortables  Ricks  PaichPanel  <500° Portable _ Portable _ Outie)  Mygr Etharnet Switch | APo60s APC HIC 2000 ALE 5150 STWTR) | Cante Dropa it Racky Panel 24 Srand <5007 | Runto Poriabie Portabls Outhur) GEM Equipment|  inealsbon Total Price

HICKORY RIDGE ELEMENTARY 221473 % 2 4 [ 8 2 2 40 9 0 ) 1 o 0 ? _ o $4.714 $1.188 ] $338 3124 $74 $19.630 30 §760 50 50 30 $23.598 50.474 816 51,090
HICKORY RIDGE MIDOLE 21472 60t 2 -] [ 48 2 2 40 [ 4] ] 1 9 0 7 ﬁ [ $4.714 $2.076 5 5336 N2 74 $15.680 0 $760 56 30 50 $23.598 51,662 616 52,278
HILLCREST HIGH SCHOOL A262 B0% 2 ] 0 43 H 2 40 L] 6 0 1 s} [ 3 1] $4.714 $1.782 £ 5336 $124 b 1C) 522,632 30 $760 s0 0 0 $26,969 57,391 B16 58,007
HOLLYWOOD ELEMENTARY 42203 50% 2 2 [ 48 2 2 40 q ] L] 1 o a 8 ] $4.714 $594 0 5335 124 74 522832 o) $760 w0 0 50 $26,0680 56,203 616 56,819
HOLMES ELEMENTARY 221480 0% 2 4 ] <4 z 2 40 o Q9 0 1 o o T ] $.714 $1.188 L) 2% 2 b1L) $19.680 0 §7E0 50 50 0 $23,508 50,474 818 51.000
HUMES JUMNIOR HIGH 42196 904 2 3 0 48 2 2 40 o [ [1] 3 9 Q 8 ] $4.714 3891 0 $336 $124 5 822632 5 $760 50 5 50 526,568 56,500 618 57.116
13A 8, WELLS ACADEMY 185783 0% Z 2 ] 48 2 2 4 a g '] 1 & 7 7 & .74 il 56 $338 512¢ 74 315,650 0 $760 30 £ 0 £23.996 49,286 308 49.594
1DLEWILD ELEMENTARY 42156 0% 2 3 [ 48 2 2 a0 ] 4 a 1 a 4] 8 a T $891 0 335 $t24 4 $21648 30 760 s 50 0 526,969 55,816 818 56,132
JACKSON ELEMENTARY 4zm 0%, 2 1 [1] 48 2 2 40 1] ] 1] 1 o o 7 [] 54,714 3297 k] $336 $124 3T 319,680 $0 $760 50 50 30 $23.508 49 533 462 50,045
JOHN P.FREEMAN ELEM 420 S0%, 2 2 [ 48 2 z 40 ] o ] 1 Q ] 7 ] W4 $391 0 5338 124 874 $19,650 W $760 30 50 50 $23.998 50,177 616 50,793
_,K)Zu.b;w YOC-TEGH 42174 S0% 2 2 a +F & 2 48 & g [ 1 £ e il £ Lo Xall) 3584 o 3336 1M il $19.550 50 LI L] 52 5 $23,538 9,550 18 55495
KEYSTONE ELEMENTARY 42381 % 2 3 [ 8 2 2 40 Q & Q 1 0 ] a 0 4718 5891 0 3336 $124 kel 322532 30 §760 50 50 50 326,969 56,500 616 57,116
KINGSBURY ELEMENTARY 42206 ey k) 3 4 bed 3 2 40 12 4 o 2 o o 10 o $7.071 891 o 3504 $136 s $27 552 S0 $1.520 9 50 $0 TN 71.546 79 72.318
KINGSBURY SENIOR HiGH 42333 60%, 3 B 0 jr] 3 3 a0 20 1 0 2 o [ 12 0 37,071 52,378 s $504 3186 st $3.440 30 $1,520 0 0 0 $40,454 86.562 o 87.432
IKINGSSLRY VOO TEGH 42340 0% 3 ! ) 2 2 2 0 ”® o o z o 0 w 0 $7.071 3207 s 3504 5186 $11 527,552 o $1.520 50 ® ® $az.711 70,552 816 1568
KIRBY HIGH SCHOOL 42260 50% 2 3 o 48 2 2 40 0 0 [} 1 o 0 T o $4.714 $851 50 33% $124 374 $19.680 50 $760 5 0 50 $22.508 50,177 816 50,783
KIRBY MIDDLE SCHOOL 42261 8% 2 2 ] 48 2 2 @ Q o o 1 ] 2 T o 34.714 3594 o] 3336 124 §74 $19.680 30 §760 0 0 0 $23.588 45,880 618 50,496
KLONIHKE ELEMENTARY Anee 20% 2 5 o L] 2 2 40 ] s ] 1 o 0 & ) 34,714 $1.485 L] 3% $124 574 522632 0 $760 50 $0 50 $26.969 57,004 B1§ £7.710
KNIGHT ROAD ELEMENTARY 42313 o0 2 2 [ a8 2 2 4 o 5 2 1 9 Q 8 o $4.714 §854 50 2335 24 4 322632 0 3760 ¢ %0 50 526,969 56,203 616 56.819
LAKEVIEW ELEMENTARY 4n 9% 2 2 ] 48 H 2 4 0 2 0 1 0 ) r [ 4714 $554 L] 338 $124 574 519,680 5 3760 so 50 50 $23.508 42,580 816 50,498
LANIER JURIOR HIGH 42268 ) z 3 Q 48 2 2 40 0 ] [\ 1 a ) 8 o $4.714 3801 30 3336 $124 74 522832 s $760 s $0 0 $26.969 56,500 616 $7.118
LAROSE ELEMENTARY 4259 0% 2 2 o 48 2 2 40 0 3 o 1 [] @ ] [ $4.714 $504 ] §336 $124 4 22632 0 $780 0 50 s0 526,969 56,203 818 56.819
LAUDEROALE ELEMENTARY 42360 9% 2 1 1] 48 2 2 40 o 1 ] 1 g g q 9 .04 $257 % R 124 LI4) $22.832 30 $760 30 i) 0 $36.969 $6.906 452 56,368
LESTER ELEMENTARY 42245 9% 3 2 ] 72 3 3 0 14 1] Q 2 o 0 10 o $7.01 5584 50 5504 3186 i1 M&u.m.k.v 0 $1.520 5® 30 ¥ $33.11 27 o 73.987
LEVI ELEMENTARY 42208 % 2 4 a @ 2 2 A« Q & 0 1 Q ] ] [ $4.714 §1.188 k2] $336 3124 374 $22,632 © $760 $0 0 30 126,969 56,797 616 57,413
LINCOLN ELEMENTARY 42178 S0% 2 2 Q 48 2 2 40 [1] & 9 3 9 Q ] Q .74 $554 5 $336 $124 374 322837 30 $760 50 0 50 526,960 56,203 616 56.819
LOCKE ELEMENTARY 42356 9% 3 z a 72 3 3 40 1z g @ z i @ g a $7.071 $504 & §504 $166 $111 $25,584 3 $1,520 0 ] 0 $30,340 85,810 70 66,680
LONGVIEYY MIDDLE 47183 0% 2 3 ] 48 2 2 40 Q 8 0 1 o a 8 U I 801 5 5236 $124 $74 522832 3 3760 5 0 0 $26,9689 56,500 ;113 57.118
MACCN ELEMENTARY 42341 9% 2 1 ] 48 2 2 @ 0 4 1] 1 ] o 8 2 .74 207 30 $338 HHM §74 $2t.648 30 $760 50 0 0 $26.069 54.922 462 55,384
MAGNOLLA ELEMENTARY 42252 xX% 2 3 Q B 2 2 40 ] 1] 0 1 0 Q 7 a T4 181 0 5335 24 i 310,680 0 $760 50 0 30 $23.558 50,177 E16 50.793
{MANASSAS HIGH SCHOGL 42183 a0 8 4 ] i 3 3 4 4 £ a 2 @ ¢ 12 [ §7a7t §1.188 ] $504 558 111 $29,520 S0 $1.520 o i\ b 30711 rian i) Ta,581
MANOR LAKE ELEMENTARY Frorrd 0%, 3 1 ] 7z 3 3 40 12 ] [] 2 0 bl 9 [ $7.071 5297 0 5504 $186 $111 $25 584 0 51,520 0 0 $0 530,340 65,613 E18 66,220
MELROSE HIGH SCHOOL 42251 % a 3 L] 12 3 3 40 4 ] o 2 a o W ] 37071 891 30 3504 $186 (135 £29.520 fad §1.520 30 30 $0 $33.711 73514 i 74,284

MIDDLE COLLEGE HIGH 42181 B0 2 5 o 43 2 2 40 5 [1] ] 1 Q <] 8 ] 34,714 §1,485 $ $336 5124 £ $22.140 0 $760 30 30 30 526,969 56,607 616 57,218

MITCHELL HiGH SCHOOL 42216 0% 2 k] ] 4 2 2 W o Yl a 1 a [ 7 [ 5,714 a1 0 $336 5124 $74 $19,680 0 760 81_ 50 ko 523,508 50127 616 50,793
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erice
$2.367 527 52,50 4 582 7 482 5754 STES S12564 §7.8%8 35110 s
& Strand
Ok 1300 Enteanys nxdoor  Pnone Duplexs ARG RC Enternsys & Strand
Eibarnet  APSGOS ARG Acoees Point Cath DatA 214t Contury LIbrady CE  C8 Drops. |WPOL MSUMd  FlesRunls Cablingle  GircpdS Invwirory E-TEE ) Acerrs Pomt 43 Port Patch nutdaot Fibar | Fhome Cabhing to | Duplox Circult46

Sehoel Kama Enty Otscount Switen hic 2000 RMSGiy  STSC  STMTRJ  Desps  CaDrops  Cropw  inFortables  Racks  PaichPane <S8 Poaasbla _ Portabie  Dufter)  Mgr Sowaie| Ethermel Switch | AF3E08 AFG MC 000 R §7.3¢ ST-HTR | Catte Drops jdiy Racxe Funel 24 Strand <500° | Run o Portasla Punsie Outiey OEM Eqmpmens]  nsistation Total Prics
NEWBERRY ELEMENTARY 42260 B 2 2 0 48 2 2 40 8 8 Q 0] 1 0 o 3 9 $4.714 3584 30 3336 5124 b $22.622 0 5780 0 30 30 $26.969 56.203 816 56,815
NORRIS ELEMENTARY 42187 0% z 1 ] 3 2 2 40 0 0 0 0 1 0 0 14 [\ 54.714 5297 ® $338 S124 §rd $19.680 50 5760 0 30 0 §23,598 49,583 482 50,045
NORTHSIDE HIGH SCHOCL 42154 A% 2 3 9 43 2 2 40 Q 8 ] of 1 o [ ] 0 54,714 831 $0 5336 s124 $7a $22.532 30 3760 0 0 0 $26,960 56.500 B16 57.116
OAK FOREST ELEMENTARY 42330 5% 3 4 0 ir] 3 3 40 » 0 o 0 2 0 9 12 0 $r.0m $1.188 30 5504 $186 $111 535,424 30 $1.520 30 50 50 $40.464 86,458 70 87,228
CAKHAVEN ELEMENTARY 42318 WG z 2 o 3 2 2 40 0 ) ] [ 1 ] o o 14 ) §4.714 £504 % 3336 5124 $T4 318580 0 $760 $0 50 o) $23,508 46,800 616 56,496
OAKHAVEN HIGH SCHOOL 42320 0% 2 [ ] 48 2 2 20 ] 8 o 9 1 ] 0 7 o 5414 $1,782 0 $336 $124 $T4 $19.680 0 $760 0 0 0 $23,508 51.068 518 51,634
QAKSHIRE ELEMENTARY 42219 0% 3 2 ) 2] 3 k) a0 14 4 9 ol 2 ] ] 10 ] $7.071 2504 50 5504 $186 311 528,536 $0 $1.520 w 2] 50 333,711 72,233 70 73.003
ORLEANS ELEMENTARY 42176 A% 2 2 ] 45 2 2 40 Q 4 Q o hl 0 o 7 Q $4,714 5504 0 2336 $124 374 319.580 0 $760 50 h ] ® 323,508 49,880 616 50,406
OVERTON HIGH SCHOOL 42302 6% 3 § 0 72 3 3 40 24 6 [ ol 2 o 9 12 0 $7.071 $1.782 30 3504 $136 $i11 $34.440 30 31,520 0 50 50 $40.454 B6.068 770 86,838
FEABCOY ELEMENTARY 42183 8% 2 2 a 4 F F 40 2 8 o o 1 ] )] 8 ] $4.114 $504 % $336 st $74 522832 0 $760 30 0 50 $26.969 56,203 618 56,519
*PYRAMIC ACADEMY 42186 X% & 3 o 144 8 8 130 0 ] o 1 3 0 o 15 0 §14.142 5801 0 #1008 $ar2 $222 363,960 $754 $2.280 312,584 0 s $50.567 146,780 1.232 148,012
RAIMESHAVEN ELEM 42219 0% 2 k] ) L] 2 2 40 0 o 0 ol i ] ] T 0 $4.714 5691 s 3336 f124 374 $10,580 30 $760 s0 30 50 $23,588 50,177 61 50,793
RALEIGH EGYPT HIGH 42584 Bl 3 4 Q ] k] 3 40 14 3 0 2 0 0 10 o £7,071 51,168 s $504 5185 $11t 529,520 $0 $1.520 ) 0 $0 523,711 73811 770 74,581
RALEIGH EGYPT MIDOLE 42382 8% 2 2 0 48 2 z 40 0 [ ] of 1 0 [ T ] $4.714 3594 $0 336 124 §ra $19.880 0 S50 30 30 5 $23.598 42.880 816 50,998
RALEIGH-BARTLETT MEADOWS 42359 0% 2 2 o 48 2 2 40 D] ) 0 1 0 0 I 9 $4.714 $504 50 5235 S124 k1] $19,650 30 $760 so 30 5 $23.568 49.880 516 50.406
|RICHLARD ELEMENTARY 42332 | S0t 2 2 o 48 2 2 a9 o o (1] 0] 1 0 ] 7 o 54714 $584 0 $238 $124 $T4 $19.680 0 §750 50 30 S0 323,598 48,880 816 50,496
RIDGEWAY ELEMENTARY 22925 307 2 1 ] L) 2 2 40 0 3 o o 1 0 0 3 ] $4,714 3207 5 $336 $124 $T4 $22.532 $0 §760 30 50 S0 526,965 55,906 62 56,389
RIDGEWAY HIGH 42326 4% 3 2 ] 7z 3 3 40 p:) 4 ] 0| 2 0 9 1 ) 57,071 5584 o 8504 $188 $111 331,489 0 $1.520 50 0 5% 537,082 78,556 770 79.336
RIDGEWAY MIDDLE 221479 2% 2 ] o 48 2 2z 40 o ] [] o 1 o [ 7 ] [ 2Ral) $1.782 50 538 $124 $74 $19.680 0 5780 £ 50 50 $23.508 51,068 616 51,884
. RIVERVIEW ELEMENTARY 42210 0% 2 ] ] 48 2 2z 40 0 o 0 9] 1 ) ] ? o $4.7114 ® s $336 5124 374 $16.630 50 §769 0 50 50 $a.598 49.286 308 48564
ANMERVIEW MIDDLE 42211 9% 2 2 ) 4 z 2 a8 o ] [} 0| + 0 ] 7 o 54714 $554 bl $336 $124 174 $19.680 0 §760 0 0 0 $22.508 49.350 618 50.496
AOBERT CHURCH ELEMENTARY | zn4gi itz 2 ] ) 4 2z 2 40 o 0 0 0] 1 9 0 14 o [2NAL) $1.168 L) 5336 $124 574 $19.600 0 §760 30 ¢ 30 $23.508 50.474 616 51,000
ROSS ELEMENTARY. 44 0% 5 4 3 120 5 s 40 o o 12 0| 1 2z 1] T ) $11,785 $1.188 $7.500 5340 30 $18s8 525,584 30 $760 50 $15.852 0 $23.508 87.602 1078 86,680
ROZELLE ELEMENTARY 42348 90% 3 3 [ T2 3 3 A0 12 4 [ 9 2 o 0 10 [ $r.on $831 ¢ $564 $186 11 s27.552 30 $1.520 50 0 30 33,711 71,546 7 72318
mmnmz_n HILLS ELEMENTARY 42389 0% 2 2 1] 48 2 2 40 ] ] ] 0] 1 0 0 7 [ $4.714 3504 80 $338 3124 74 $19.680 30 3760 b 30 30 523568 49,880 616 50.496
SEA ISLE ELEMENTARY 42300 80% 2 2 a 48 2 2 @0 '] ] o o 1 o a 8 9 47114 5584 S0 $338 124 574 822,632 0 3760 G 0 0 325,969 56,203 616 56.819
SHADY GROVE ELEM 434 % 2 2 a 48 2 2 @ o [ Q of hs 1] ] a ] 54 T14 5584 0 §338 5124 §74 §22.632 50 3760 0 50 k) $26.96% 56,203 616 53,819
SHANNON ELEMENTARY 42198 0% 2 i o 48 2 2 40 4] 3 [ 0f hl ] o 8 0 $4.714 $287 0 §338 $124 574 522832 30 3760 3G 0 £ $26.963 55,906 462 56,368
{SHARPE ELEMENTARY 4239 Wt 3 1 ] 72 3 3 40 i2 4 o u 2 0 ] 19 0 §7.074 5257 L] $504 $186 s 527.552 30 $1.520 50 S0 50 533711 70.952 618 71.568
mmxmﬁn_mrc ELEMENTARY 42351 0% 2 2 0 48 2 2 40 1] [ o + 9 0 3 9 $4.714 $504 0 $338 3124 7 $22.632 30 $760 50 50 50 526,969 56,203 §15 56,818
SHEFFIELD HIGH SCHOOL 42308 A% 3 6 0 72 k] 3 40 p2] [ 0 2 0 0 12 0 $7.071 $1.762 L] $504 $186 s111 522,458 10 $1.520 ¢ 0 50 $40.454 85.084 i) 85,854
SHEFFIELD VOC-TECH 42312 ) 3 1 ] iz 2 3 40 14 0 o 2 ] ] 2 1] $7.01 $27 50 $504 $186 s $26.568 po) $1.520 50 0 39 $30.340 66.597 615 6713

SHELBY DAKS ELEM 42402 S0 4 3 2 56 4 4 0 o ] "6 3 1 1] 7 0 9428 s8ot 35,000 672 248 5148 $22.632 p2) 5760 30 $7.926 0 $22.588 71.303 924 72.221

SHERWOOD ELEMENTARY aza 9% k] 2 2 12 3 E] L] 14 [ o 0 2 9 0 19 0 $7.074 $584. s0 604 3186 s $29.520 0 $1.520 50 $0 0 $9.711 BA7 el 73,087

SHERWOOD MIDDLE azaan 0% 2 4 b) 48 H 2 40 0 6 o [ I 9 0 ] 0 $4.714 $1.188 50 L] 3124 s $22.632 30 $760 50 $0 30 $26.960 56.797 &5 57.413
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MCS PCR 01-024 Network Enhancements
Attachment A

Prica
$2.357 5207 52,500 57 ks 537 a7 5754 $TED 512,534 57925 55,410 53311
& Strand
30w 3300 Entarays innndoor  Phona Oupiez  APC MC Emwaeys 6 Sirand
Ethernat  APSSDS AP Acrawe Poind Cath Data  Z1st Gontury Library Gaté  Cate Deaps. 48 Port 24Strand  Fibae Runfo  Canlingto  Cheuitd§  hmvandory ICOM 1300 Accais Point 48 Port Paich INOutdool Fibod | Phione Cabling 10| Otph Circuit {6

3ahoul Rame Enity Discount Bwitch NG 2000 R4S Gray 575G ST-MTRJ Dvops Cath Drops. Drops  inPorlablea  Racks  Patch Panel <500 Pariable Parabls Oubletj  Mgr Sotwars! Ethernwet Swiich | APSSDE APC NIC 2000 RIS 2T SC ST-MTRY CatSe Drope (AN) Racks Panel 24 Strand <500 | Run lo Portatée Portabla Cutiat) ‘nstallaticn Tokal Price
SHRINE 5CHOCL 42310 0% 3 ] o 72 2 3 a0 10 4 o o] 2 0| 0 a ] 0 37,071 0 0 3504 5186 s111 $24.600 s $1,520 k) 30 0 $30.240 64,232 482 54,704
SNOWDEN SCHOOL 52247 0% 2 3 1] 48 2 2 a0 0 4 [] o] 1 9| Q @ 8 0 §4.14 81 30 3336 5124 574 §21.648 30 5760 0 50 50 $26.869 56,518 §18 56,132
SOUTH PARK ELEMENTARY azzaz 8% 2 4 ] 48 2 2 40 Q o ] 3 90 [ © ? Q Tt 51.188 30 5336 $124 57 $19.680 50 $760 b} L] 10 $23.588 50,474 §16 51.090
SOUTH SIDE HIGH SCHOOL 42180 0% H 4 0 a8 2 2 A0 [ [ [} 4 o o 0 ] )] 4,714 $1.188 0 $336 $124 $74 522632 50 $750 50 50 50 $26.968 56,797 816 51413
SOUTHWEST VOC-TECH 42232 0% 2 2 1] 42 2 2 40 a ) [} 0 i o o a 7 ] $4.714 $504 50 5336 $124 §74 $19,680 0 $760 so b 0 $73,598 49.880 616 50,496
SPRING HILL ELEMENTARY 42380 0% 2 4 a 48 2 2 a0 0 ] L] 0 1 0 Q Q 7 0 34,714 51,188 $0 $336 5124 $74 $19.680 30 5780 E 30 50 323,598 50474 616 51.000
SPRINGDALE ELEMENTARY | 42205 0% 2 2 Q 48 2 Z 40 [ 4 0 0 1 o a 0 8 o $4.714 3504 0 $336 $124 3§74 531648 30 $780 30 50 50 326,969 55,215 816 55,836
STAFFORD ELEMENTARY 4172 0% 2 2 ) 4 2 H 4 ] 4 0 0 1 2 o ] & g 34714 $504 0 26 §124 S $21.648 30 $760 0 0 S0 $26.965 55218 616 55835
. TREADWELL. ELEMENTARY 42343 0% ] 2 3 144 ] L] 40 % 4 12 0 2 [z 2 ] 12 kS $14142 $504 §7.500 $1.008 7z s 0344 90 $1.520 0 §16.852 50 $40,454 122,008 1,232 123.240
| TREADWELS, HIGH SCHOOL 42344 8% 2 4 o a8 2 2 a0 [ [ 0 o 1 o o B o $4.714 $1.188 0 5336 8124 4] $22.632 $0 $760 S0 0 ] 326968 56,787 816 57.413
TREZEVANT HIGH SCHOOL 42374 0% 2 5 o 48 z 2 40 a 4 0 o 1 9 o ) [ o 54,714 31,782 30 $336 3124 574 $215648 $0 $760 S0 30 ] $26,569 56,407 H18 57,023
TREZEVANT YOC-TECH 42373 20% 2 2 [} a8 2 H 10 [ [’ )] 1 o o o T o 34114 $394 0 $336 124 574 $19,680 0 $760 30 50 50 $23.595 49,850 516 50,408
VANCE MIDDLE SCHOOL 42354 9% 3 2 0 72 3 3 40 12 6 0 o 2 9 o [1] 0 ] $7.001 $594 0 3504 $186 an 128,536 30 $1.520 30 %0 s $33.711 12,233 i) 73,003
VOLLENTINE ELEMENTARY 48 0% 2 2 0 48 2 2 40 [ [ 0 1 o o 0 b ) $4.714 5584 $0 $336 3124 574 $19.680 0 $760 0 30 50 $23.508 49850 518 50,496
| WALKER ELEMENTARY 42214 0% 2 E] 0 48 2 2 10 o o ] o) 1 o o o 7 ) $4.714 $891 0 3336 A 574 319,630 0 $760 0 30 $0 $23.508 50177 816 $0.793
WELLS STATIGN ELEM 42207 Wt 2 k] a 48 2 2 40 0 & ] 0l 1 o] ] ] a o 34714 okl 0 3336 F124 74 $22632 50 5760 50 S0 B $26.968 56,50 i) 57118
|
{WESTHAVEN ELEMENTARY 42235 90% 2 3 0 4 z 2 20 o 0 0 9) 1 o0 ¢ 0 7 ] $4.714 $a91 0 ] 124 574 19,680 50 $760 0 50 50 523,558 50,177 616 50,793
WESTSIDE ELEMENTARY 42070 A% 2 2 1 72 3 3 40 0 L 12 0| 1 0| 1 1 a <] $.on 5534 $2.500 $504 tals) Hn §27.552 0 3760 o) 37.926 $5.110 526,969 79,283 770 80,063
WESTSIDE HIGH SCHOOL 42311 0% 2 [ o 48 2 2 40 o ] 0 o 1 oo 0 7 i) $4714 $1.782 10 $336 124 54 319,680 0 $760 0 0 Lol $23.508 51,068 618 51,684
WESTWOGCO ELEMENTARY Az %% 3 3 0 72 3 3 20 14 4 ) 0 2 o 0 0 W 0 $7.0M sam 50 504 68 1 328,536 50 31,520 50 0 %0 533,711 72,530 0 3300
WESTWOQOD HIGH SCHOOL 42221 0% 2 7 9 4 2 2 40 0 8 ] o 1 o) o a 8 ] 34,714 $2.078 ] 3336 324 574 822632 0 3760 30 30 50 526.568 57,888 816 58,304
WHITE STATION ELEM 47290 % 2 2 o 48 2 2 49 Q 2 ) 0 1 o o [ T [} #4714 $504 0 336 $124 574 $19,680 () 3760 0 10 s $23.538 . 48,880 818 50.496
WHITE STATION HIGH 22901 4% 4 L] 2 o8 4 4 40 k) B (1] 0l 2 0l '] o 13 ] pulr) $1.485 0 a7z $248 148 537,392 0 §1.520 o 50 50 $43,825 54.718 824 96,642
WHITE STATION MIDELE 4231 5% a 2 o k' 3 3 40 14 8 o 9] 2 0f ] o 10 a $7.071 564 50 5504 Lal 111 $20.520 50 $1.520 ) 50 $0 533,711 27 770 T1.887
Hs|2_4m:><mz ELEMENTARY 42777 80% 2 3 a 48 2 2 40 o [ 0 o 1 o o ) a 0 $4.714 ] 50 $3% $124 34 2263 s 5760 3 1) s¢ $26.060 56,500 18 57.116
_S—I,ﬂmxbcmz HIGH 42276 8% 3 4 [ 72 3 3 40 12 [ o 2 L 9 ] 10 o s7or 51,188 E] 5504 3186 3111 528,536 0 $1.520 50 ® 0 $33.711 J2.827 m 73597
WHITE'S CHAPEL ELEM 42217 9% 2 2 0 4 2 2 40 Q & Qo o 1 o 0 Q 8 a 54,714 5584 S0 5336 5124 24 $22.837 L] $760 50 20 0 $26,969 56,203 &6 56819
'WHITMEY ELEMENTARY 42377 0% 2 2 [} 48 2 2 40 (1 [ 0 9 t o _o© 0 8 a 54,714 $504. 50 $236 5124 374 $22.632 50 5760 $0 50 $0 $26,569 56,200 616 56,819
'WILLOW OAKS ELEM 42301 6% 2 4 ] 48 z 2 L] 0 [ )] 9 1 o o )] k] 0 54,714 $1.188 50 $336 5124 /] $22.632 5 5760 30 50 s $26,969 56,707 616 57413
WINCHESTER ELEMENTARY 42265 o0% 2 4 )] ] 2 2 40 0 0 1] 0 1 o 0 Q 7 ) 34714 $1.188 5o $136 $124 s $19,580 0 $760 30 30 s 523,506 50,476 516 51,000
WINRIDGE ELEMENTARY 221482 o) 2 4 0 a8 2 2 40 0 0 0 e 1 o 0 ] i 0 $4.114 $%.188 s L) 3124 }2L] $19.6580 30 $760 50 s 0 $23,508 50,474 516 51.090
WOODOALE HIGH SCHOOL 42314 6% 2 L] o 48 2 2 40 )] 0 0 9 1 o ¢ < H 0 $4.114 $r.188 5 §23% 3124 3H 519,680 50 $760 $0 30 s $25.588 50,474 £16 51,090
WOO00ALE MIDOLE 42115 % 2 3 0 48 2 2 40 '] L] 0 9 1 @ Q o ] 0 84714 89 % 28 $124 $T4 $22,832 30 5760 $0 30 0 $26.969 58,500 8§16 57116
AVERY 0 % 0 0 o 0 o 0 2 0 9 0 0 ] o o 0 o 1 - 4436 4436 44%
Toisis 1M 407 508 13 5768 07 407 7078 725 524 108 1 216 1 19 1 1431 1 950,209 155312 32,500 68,376 5.2 15,059 4.149.036 754 164,160 12.584 150,594 5110 4,824.067|  10.557.668 115832]  10.87360
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